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PLOT SCALE = 52.2609 * /7 IN.

PLOT DATE
FILE NAME

DRAINAGE SCHEDULE

TOTAL [SHEET
COUNTY I gkETs| NO.

BOONE 14 18

TO STA,

|iLLvois | FED, AID PROJECT

20800150 50105200 50100308 50180400 60197608 XX146400 XP322833 XP322035
Remove Remove SS S8
Trench Remove Existing Existing Pipe SS Water Water
Location Remarks Backfill Existing Structure Structure | Underdrains Removal Main Main
Culvert No. 1 No. 2 4" Req Req
12" 18"
Fach. Each Each Foot Foot Foot Foot
IL Route 173
Lt Sta 181 + 4]
Lt & Rt Sta 181 + g _- 181 47 14 71
Rt Sta 181 + 47
Rt Sta 181 + 47 - 182 a1 46 144
Rt Sta 181+ 76 15" x 30’ 1
Rt Ste 182 + 9N - 183 12 6 16
Lt & Rt Sta 182+ 91 182 ) 15 44
Rt Sta 183 + 19
Rt Ste 183 .- 183 22 7 20
Lt Ste 183 + 50 46
Lt Sta 183+ .50 - 182 91 17 52
Rt _Sta 183 _+ 68
Rt Sta 183+ 68 - 9 41 8 17
Lt & Rt Sta 184+ 4 2! x 1-1/2" x 4%’ 1
Rt Sta 184+ 26
Rt Sta 184 26..- 183 68 21 59
Rt Sta 184 + 50 - 183 _+ 50
Lt Sta 184 + 77
Rt Sta 184 + 77 183 _+ 50 35 127
Lt & Rt Sta 185 + 75 - 185_+_ 75 14 44
Rt Sta 85 + 75 - 184 + 26 50
Rt Sta 187 + 19 - 188 + 83 125
Rt Sta 187 + 19
Lt Sta 187 + 40 - 2000 50 8
Lt Ste 187 + 40
Rt Sta 188 + 56
Rt Sta 188 _+ 83
Rt Sta 188 + 83 - 189 93 86
Lt+Rt Sta 189+ 93 - 189 93 12 42
Rt Sta 189+ 93 - 191 85 152
Lt Sta 189 + 93
Rt Sta 189 + I3
Rt Sta 90+ 83 - 198 40 757
Lt Sta 191+ o0 - 192 50
Rt _Sta 191+ 76
Lt+Rt Sta 191 _+ 85 - 191 85 12 44
Rt _Sta 191 + 85 - 194 21 288
Lt & Rt Sta 191+ 95 12'% 44 1 48
Rt Sta 192 + 95 18" x 74 1
Rt _Sta 194 _+ 21
Rt Sta 194 + 2l - 195 72 131
Lt+Rt Sta 195 + 78 - 195 792 12 40
Rt Sta 195 + 78 - 197 75 168 282
Lt Sta 196 86 12" x 20’ 1
Rt Sta 199+ 31 1
Rt Sta 200 + 8 1
Rt Sta 2002+ 34 - 2001 2 37
Rt Sta 2001 + B_- 2901 ] 5
Rt Sta 2081+ g - 2000 59 13
Rt Sta 2001 + 2
Rt Sta 2001 -+ 4}
Rt Sta 2000 + 50 -~ 188 83 22 91
Lt+Rt Sta 2004+ 50 -~ 187 19 23 187
Lt & Rt Sta 2000+ 50
Lt Sta 1999+ 32
Summit Street
Lt Sta 9_+ 36
Corson Drive
Sta 299 + 69 18" x 100’
Totals 1225 6 1 94 757 9.8 2

CONTRACT NO. 64533

DRAINAGE SCHEDULE




